STATE OF CALI FORNI A

05/ 18/ 06
11- 263004
11- SD-94-R13. 2/ R13. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N SAN DI EGO COUNTY NEAR RANCHO SAN
DI EGO FROM 0. 3 KM WEST OF AVOCADO
BOULEVARD OVERCROSSI NG TO 0. 2 KM
EAST OF AVOCADO BOULEVARD

W DEN OFF RAWVP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 22/ 06
CONTRACT CODE 'K '
54 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 13 FUND TOTAL HB4N 580, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 3 ENG NEERS EST 520, 336. 00 AMOUNT UNDER 22,403. 00 PERCENT UNDER EST 4.31
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 497, 933. 00 3 HAZARD CONSTRUCTI ON COVPANY 858 587-3600 CC PREF CLAI MED
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
2 509, 596. 95 2 SIMJ HARRI'S I NC 858 502-9999 CC PREF CLAI MED
00871021
P O BOX 420850 FAX 858 502-9920
SAN DI EGO CA 92142-0850
3 573, 619. 90 1 DALEY CORPORATI ON 858 642- 7500 CC PREF CLAI MED

5370 EASTGATE MALL
SAN DI EGO CA 92121

00749995
FAX 858 642-9269

3. 0%



11- 263004
11-SD-94-R1
05/ 18/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVERI CAN CONCRETE
SAN MARCOS CA

APCO
GOSHEN CA

ATLAS FENCE COVPANY
SAN DI EGO CA

I NTEGRI TY CONCRETE
ESCONDI DO CA

LEKGS ELECTRI C
EL CAJON CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

TI TAN DVBE
REDDI NG CA

M NOR CONCRETE CURB AND SI DEWALK

ASPHALT CONCRETE DI KE

MVETAL BEAM GUARD RAI LI NG AND RQADSI DE SI GNS

GRASS PAVERS

MODI FY LI GHTI NG

STRI PI NG AND MARKI NG

PREPARE WATER POLLUTI ON CONTROL PROGRAM



11- 263004 Bl D245

11-SD-94-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AREA WEST FENCE VETAL BEAM GUARD RAI LI NG
LAKESI DE CA
GLOBAL ENVI RONMENTAL NETWORK WATER PCOLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
KOCH ARVBTRONG CURB AND GUTTER
LAKESI DE CA
LEKOS ELECTRI C ELECTRI CAL
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
PAYCO SPECI ALI TI ES STRI PI NG
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
PONAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AREA WEST FENCE FENCI NG AND METAL BEAM GUARD RAI LI NG
LAKESI DE CA
LEKCS ELECTRI C ELECTRI CAL
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



11- 263004
11-SD-94-R1
05/ 18/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 22/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PAYCO SPECI ALTI ES
CHULA VI STA CA

STRI PI NG



11- 263004 Bl D245

11-SD-94-R1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074028 TEMPORARY FI BER ROLL M 200 7.00 1, 400. 00
4 074031 TEMPORARY GRAVEL BAG BERM M 20 21.00 420. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 300. 00 1, 300. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 5, 000. 00 5, 000. 00
7 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 160. 00 160. 00
8 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 7, 000. 00 7, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 22, 000. 00 22,000. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 670 5.00 3, 350. 00
11 (S) 039010 TRAFFI C PLASTI C DRUMS EA 16 110. 00 1, 760. 00
12 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 54 30. 00 1, 620. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 1 1, 300. 00 1, 300. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 280 70. 00 19, 600. 00
15 (S) 129100 TEMPORARY CRASH CUSH ON MODULE EA 14 500. 00 7, 000. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 33. 00 759. 00
17 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1 6, 000. 00 6, 000. 00
18 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 8 260. 00 2,080. 00
MARKI NG
19 150742 REMOVE ROADSI DE SI GN EA 3 250. 00 750. 00
20 150806 REMOVE Pl PE M 15 130. 00 1, 950. 00
21 151224 REMOVE DELI NEATOR EA 8 30. 00 240. 00
22 152299 RESET M LEPOST MARKER EA 1 130. 00 130. 00
23 152320 RESET ROADSI DE SI GN EA 8 340. 00 2,720.00
24 152390 RELOCATE ROADSI DE SI GN EA 2 540. 00 1, 080. 00
25 152410 RELOCATE WATER METER EA 1 800. 00 800. 00
26 152438 ADJUST FRAME AND COVER TO GRADE EA 1 800. 00 800. 00
27 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,080 6. 00 12, 480. 00
28 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 3, 000. 00 3, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 790 53. 00 41, 870. 00
30 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00 5, 000. 00
31 039011 GRASS PAVER NAI NTENANCE VEHI CLE MR 65 185. 00 12, 025. 00
PULLOUT
32 260201 CLASS 2 AGGREGATE BASE VB 550 78. 00 42, 900. 00
33 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.4 700. 00 280. 00
34 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 440 95. 00 136, 800. 00
35 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 230 35. 00 8, 050. 00



11- 263004 Bl D245

11- SD- 94- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 18/ 06 05/ 22/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 1 700. 00 700. 00

37 560235 FURNI SH LAM NATED PANEL SI GN MR 7 400. 00 2, 800. 00
(25.4 M\ TYPE B)

38 560237 FURNI SH LAM NATED PANEL SI GN M2 14 420. 00 5, 880. 00
(63.5 MV TYPE H)

39 560238 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 11.4 240. 00 2, 736. 00
(1.6 MV UNFRAVED)

40 560242 FURNI SH SI NGLE SHEET ALUM NUM S| GN M2 2.3 280. 00 644. 00
(2.0 MV FRAMED)

41 566011 ROADSI DE SI GN - ONE POST EA 6 420. 00 2, 520. 00

42 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 300. 00 300. 00
METHOD)

43 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 9 330. 00 2,970. 00
EXI STI NG POST

44 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 17 2,500. 00 42,500. 00
CURB RAMP)

45 820107 DELI NEATOR ( CLASS 1) EA 11 100. 00 1, 100. 00

46 (S) 832001 METAL BEAM GUARD RAI LI NG M 12 180. 00 2, 160. 00

47 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 600. 00 3, 600. 00

48 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 66 57.00 3, 762. 00

49 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 5. 00 600. 00

50 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 34 7.00 238. 00
(BROKEN 1.83 M- 0.30 M

51 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 720 5. 00 3, 600. 00

52 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 36 20. 00 720. 00

53 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 87 17.00 1, 479. 00

54 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 62, 000. 00 62, 000. 00

TOTAL 497, 933. 00
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11- 263004 Bl D245

11-SD-94-R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 18/ 06 05/ 22/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 225.00 517. 50 150. 00 345. 00
41 500. 00 3000. 00 360. 00 2160. 00
42 185. 00 185. 00 260. 00 260. 00
43 288. 00 2592. 00 290. 00 2610. 00
44 1, 450. 00 24650. 00 1, 900. 00 32300. 00
45 48. 00 528. 00 60. 00 660. 00
46 105. 00 1260. 00 117. 00 1404. 00
47 3, 000. 00 3000. 00 3, 200. 00 3200. 00
48 45. 00 2970. 00 50. 00 3300. 00
49 4.00 480. 00 4.40 528. 00
50 5.25 178. 50 5. 60 190. 40
51 3. 67 2642. 40 4.00 2880. 00
52 15. 75 567. 00 17.00 612. 00
53 13. 65 1187.55 15. 00 1305. 00
54 49, 000. 00 49000. 00 54, 600. 00 54600. 00

TOT 509, 596. 95 573, 619. 90



